

### Location Construction Request (LCR) and Approval Form

This approval form is a **REQUIREMENT** and approval must be obtained from the Grant Implementation Team (GIT) **PRIOR TO COMMENCEMENT OF ANY AND ALL CONSTRUCTION**. Failure to obtain this signed approval for fiber could result in a revoking of the grant monies and fines with the various state and federal agencies.

**\*\*All Community Anchor Institutions (CAIs) location construction requests (LCRs) must first go through the WV Office of Technology (WVOT) for approval. Upon signature approval, WVOT will forward the request to the GIT. The GIT will not accept any CAI forms without WVOT approval.**

Community Anchor Institution (CAI) Tenant:	HYGEIA FACILITIES FOUNDATION		County:	BOONE
Customer:	State of WV - BTOP Funding			
LCR #:	BB03A32	FTR Project #:	1210049	
State Contact:	Cindy Smith	FTR Contact:	Matt Clayton	
Telephone #:	304.957.6905	Telephone #:	304-344-6312	

Address:		35767 POND FORK ROAD WHARTON WV			Building Type: (Select from drop-down):					
CO:		MADISON/WHARTON		GPS Start:	37.895483 -81.672467					
				GPS Stop:	37.8964 -81.672067	Right of Way Considerations:				
Brief description of the special construction work. This project places 48 count fiber cable to the Hygeia building in Wharton.										
Description	Acct code	Footage / Quantity	Pathways (existing or new)	Material Investment	Engineering Dollars	Placing Dollars	Splicing Dollars	Vendor/ Contractor	Total	Reinforcement/Reusability
Aerial	82c	1110	Existing	\$4,322	\$0	\$983	\$983	\$4,017	\$10,305.52	100% reusable non-feeder route
Entrance	85c	91	New	\$354	\$0	\$81	\$81	\$329	\$844.87	Entrance cable
<b>TOTAL</b>		1,201		\$4,676.31	\$0	\$1,064	\$1,064	\$4,346.44	\$11,150.39	

**BTOP Specific Information:**

Breakdown of Material Investment	Fiber Counts:	Additional Comments: (include location where fiber is terminated)
1 - Fiber Panel 1 - 35'-4 Pole 1201' - 48 Count Fiber - 1 anchor	Broadband use  extra capacity 48	New Portal will be required.

**I hereby certify the estimates contained on this LCR approval form are true and accurate.**

*[Signature]* 11/8/2011  
 Signature: Frontier Representative Date

DO NOT WRITE BELOW THIS LINE - GIT and WVOT use ONLY

**Special Award Conditions:**

X	SHPO Clearance
X	WVDEP Storm Water Clearance
NA	COE Clearance
X	WVDNR Clearance
X	USFWS Clearance

BUILDING IS LESS THAN 50 YEARS OLD; BMPS DO NOT APPLY.

*I hereby certify the information contained on this approval form is true and accurate, made in complete compliance with this grant, and meets all Special Award Conditions (SAC), including but not limited to: environmental assessment, etc.*

*[Signature]* 5/8/2012  
 Signature: Teresa Schuller, Environmental Project Manager Date

Approved: *[Signature]* 5/10/2012  
 Signature: WVOT John D. Dunlap, Director Infrastructure Design and Operations Date

Approved: X *[Signature]* 5/9/2012  
 Signature: GIT Michael L. Todorovich, Project Investigator/Project Director Date