

### Location Construction Request (LCR) and Approval Form

This approval form is a **REQUIREMENT** and approval must be obtained from the Grant Implementation Team (GIT) **PRIOR TO COMMENCEMENT OF ANY AND ALL CONSTRUCTION**. Failure to obtain this signed approval for fiber could result in a revoking of the grant monies and fines with the various state and federal agencies.

**\*\*All Community Anchor Institutions (CAIs) location construction requests (LCRs) must be submitted to [BTOP\\_LCR@wv.gov](mailto:BTOP_LCR@wv.gov) for approval. Upon receipt, the request will first be compared to the EA for compliance. Once the Special Awards Conditions are confirmed, it will be considered for approval by the GIT and WVOT.\*\***


Community Anchor Institution (CAI) Tenant:	WCCSO WESTMORELAND APT. VALLEY HEALTH FACILITY	County:	WAYNE
Customer:	State of WV - BTOP Funding		
LCR #:	BB06A30	FTR Project #:	1210976
State Contact:	Cindy Smith	FTR Contact:	SHANNON HOBBS
Telephone #:	304.957.6905	Telephone #:	304-522-7592

Address:		3609 HUGHES STREET		Building Type: (Select from drop-down):		Multi-tenant Building ▼				
CO:		HUNTINGTON WEST		GPS Start:	LAT:38.405104 LONG:-82.504586		Right of Way Considerations:			
				GPS Stop:	LAT:38.399296 LONG:-82.50737					
Brief description of the special construction work: PROVIDE 24 FIBERS TO RDP IN BUILDING TO SUPPORT VALLEY HEALTH FACILITY										
Description	Acct code	Footage / Quantity	Pathways (existing or new)	Material Investment	Engineering Dollars	Placing Dollars	Splicing Dollars	Vendor/ Contractor	Total	Reinforcement/Reusability
Underground Fiber	85C	2593	Existing	\$5,785	\$5,684	\$8,160	\$5,037		\$24,666.35	100% reusable feeder route ▼
Aerial Fiber	82C	2224	Existing	\$607	\$5,684	\$8,904	\$2,300		\$17,496.10	100% reusable feeder route ▼
Entrance Fiber	82C	250	New	\$288	\$5,684	\$4,977	\$382		\$11,330.95	Entrance cable ▼
									\$0.00	Entrance cable ▼
									\$0.00	Entrance cable ▼
									\$0.00	Entrance cable ▼
									\$0.00	Entrance cable ▼
									\$0.00	Entrance cable ▼
									\$0.00	Entrance cable ▼
									\$0.00	Entrance cable ▼
									\$0.00	Entrance cable ▼
<b>TOTAL</b>		5,067		\$6,679.20	\$17,053	\$22,042	\$7,719	\$0.00	\$53,493.40	Entrance cable ▼

#### BTOP Specific Information:

Breakdown of Material Investment	Fiber Counts:		Additional Comments: (include location where fiber is terminated and explanation of discrepancies between planned and actual)
	Broadband use	WE10001,1-6	FRONTIER WILL NEED NEW CONDUIT TO RDP, PLENUM FIBER ORDERED FOR VALLEY HEALTH.
	extra capacity	AF,7-24	
215,48,24 COUNT FO CABLE,1 FDP.			

**I hereby certify the estimates contained on this LCR approval form are true and accurate.**

  
 Signature: \_\_\_\_\_ Frontier Representative

12/13/2011

Date

DO NOT WRITE BELOW THIS LINE - EA, GIT and WVOT use ONLY

#### Special Award Conditions: (programmatic)

X	SHPO Clearance	Building is less than 50 years old. BMPs do NOT apply.
X	WVDEP Storm Water Clearance	
NA	COE Clearance	
X	WVDNR Clearance	
X	USFWS Clearance	


I hereby certify the information contained on this approval form is true and accurate, made in complete compliance with this grant, and meets all Special Award Conditions (SAC), including but not limited to: environmental assessment, etc.

  
 Signature: \_\_\_\_\_ Teresa Schuller, Environmental Project Manager

3/30/2012

Date


Approved: \_\_\_\_\_

  
 Signature: \_\_\_\_\_ WVOT John D. Dunlap, Director Infrastructure Design and Operations

4/9/2012

Date

Approved:   X  

  
 Signature: \_\_\_\_\_ GIT Michael L. Todorovich, Project Investigator/Project Director

4/9/2012

Date