

Location Construction Request (LCR) and Approval Form

This approval form is a **REQUIREMENT** and approval must be obtained from the Grant Implementation Team (GIT) **PRIOR TO COMMENCEMENT OF ANY AND ALL CONSTRUCTION**. Failure to obtain this signed approval for fiber could result in a revoking of the grant monies and fines with the various state and federal agencies.

****All Community Anchor Institutions (CAIs) location construction requests (LCRs) must be submitted to BTOP_LCR@wv.gov for approval. Upon receipt, the request will first be compared to the EA for compliance. Once the Special Awards Conditions are confirmed, it will be considered for approval by the GIT and WVOT.****

| | | | |
|--|----------------------------|----------------|----------------|
| Community Anchor Institution (CAI) Tenant: | Mason County 911 Center | County: | Mason |
| Customer: | State of WV - BTOP Funding | | |
| LCR #: | BB26A15 | FTR Project #: | 1207749 |
| State Contact: | Cindy Smith | FTR Contact: | Jason Anderson |
| Telephone #: | 304.957.6905 | Telephone #: | 304.344.7232 |

| Address: | | 911 Emergency Dr., Point Pleasant, WV 25550 | | | | Building Type: (Select from drop-down): | | | | |
|---|-----------|---|----------------------------|---------------------|----------------------|--|------------------|--------------------|--------------------|--------------------------------|
| CO: | | Point Pleasant | | GPS Start: | 38.880117 -82.124183 | Permanent Governmental | | | | |
| | | | | GPS Stop: | 38.882783 -82.126933 | Right of Way Considerations: | | | | |
| Brief description of the special construction work. Place fiber cable from Pole 9009P74 to the Mason County 911 Center. | | | | | | | | | | |
| Description | Acct code | Footage / Quantity | Pathways (existing or new) | Material Investment | Engineering Dollars | Placing Dollars | Splicing Dollars | Vendor/ Contractor | Total | Reinforcement/Reusability |
| Aerial Fiber | 82C | 1840 | Existing | \$1,905 | \$3,345 | \$5,794 | \$1,000 | \$0 | \$12,044.21 | 100% reusable non-feeder route |
| Entrance Fiber | 82C | 95 | Existing | \$645 | \$0 | \$0 | \$0 | \$0 | \$645.20 | Entrance cable |
| | | | | | | | | | \$0.00 | |
| | | | | | | | | | \$0.00 | |
| | | | | | | | | | \$0.00 | |
| | | | | | | | | | \$0.00 | |
| | | | | | | | | | \$0.00 | |
| | | | | | | | | | \$0.00 | |
| | | | | | | | | | \$0.00 | |
| | | | | | | | | | \$0.00 | |
| | | | | | | | | | \$0.00 | |
| TOTAL | | 1,935 | | \$2,550.41 | \$3,345 | \$5,794 | \$1,000 | \$0.00 | \$12,689.41 | |

BTOP Specific Information:

| Breakdown of Material Investment | Fiber Counts: | Additional Comments: (include location where fiber is terminated and explanation of discrepancies between planned and actual) |
|----------------------------------|---|--|
| Poles=0 Anchors = 2 | Broadband use extra capacity 48 | Estimated Build: 1,148' Actual Build: 1,935' Difference: 787' Difference between estimated/actual may be attributed to Frontier's lack of existing fiber optic facilities. |

I hereby certify the estimates contained on this LCR approval form are true and accurate.


 Signature: Mark M. Elger
 Frontier Representative

10/6/2011
Date

DO NOT WRITE BELOW THIS LINE - EA, GIT and WVOT use ONLY

Special Award Conditions: (programmatic)

| |
|-----------------------------|
| SHPO Clearance |
| WVDEP Storm Water Clearance |
| COE Clearance |
| WVDNR Clearance |
| USFWS Clearance |

I hereby certify the information contained on this approval form is true and accurate, made in complete compliance with this grant, and meets all Special Award Conditions (SAC), including but not limited to; signage, environmental assessment, etc.

Signature: Teresa Schuller, Environmental Project Manager

Date

Approved: _____

Signature: WVOT John D. Dunlap, Director Infrastructure Design and Operations

Date

Approved: _____

Signature: GIT Michael L. Todorovich, Project Investigator/Project Director

Date