

## Location Construction Request (LCR) and Approval Form

This approval form is a **REQUIREMENT** and approval must be obtained from the Grant Implementation Team (GIT) **PRIOR TO COMMENCEMENT OF ANY AND ALL CONSTRUCTION**. Failure to obtain this signed approval for fiber could result in a revoking of the grant monies and fines with the various state and federal agencies.

**\*\*All Community Anchor Institutions (CAIs) location construction requests (LCRs) must first go through the WV Office of Technology (WVOT) for approval. Upon signature approval, WVOT will forward the request to the GIT. The GIT will not accept any CAI forms without WVOT approval.**

Community Anchor Institution (CAI) Tenant:	MECCA 911	County:	Monongalia
Customer:	State of WV - BTOP Funding		
LCR #:	BB30A15	FTR Project #:	1202824
State Contact:	Cindy Smith	FTR Contact:	Christopher Albertson
Telephone #:	304.957.6905	Telephone #:	304-367-9934

Address: 74 Vandervort Drive	GPS Start:	39.6566, -79.9474	Building Type: (Select from drop-down):						
CO: Suncrest	GPS Stop:	39.6597, -79.9479	Right of Way Considerations:						
Brief description of the special construction work: Place 3,049' fiber cable									
Description	Acct code	Footage / Quantity	Material Investment	Engineering Dollars	Placing Dollars	Splicing Dollars	Vendor/ Contractor	Total	Reinforcement/Reusability
Aerial	82c	2899	\$5,798	\$4,059	\$4,870	\$2,551	\$4,349	\$21,626.54	100% reusable non-feeder r
Underground	85c	150	\$300	\$210	\$252	\$132	\$225	\$1,119.00	100% non-reusable
<b>TOTAL</b>		<b>3,049</b>	<b>\$6,098.00</b>	<b>\$4,269</b>	<b>\$5,122</b>	<b>\$2,683</b>	<b>\$4,573.50</b>	<b>\$22,745.54</b>	

**BTOP Specific Information:**

Breakdown of Material Investment	Fiber Counts:	Additional Comments: (include location where fiber is terminated)
Place 3,049' fiber cable	Broadband use	LCR=3049' fiber cable Spreadsheet=2521' fiber cable Spreadsheet does not include Maintenance loop Environmental Impact: 3049' fiber existing path
	extra capacity	
	0	
	216	

**Special Award Conditions:**

<table border="1" style="width: 100%; border-collapse: collapse;"> <tr><td>SHPO Clearance</td></tr> <tr><td>WVDEP Storm Water Clearance</td></tr> <tr><td>COE Clearance</td></tr> <tr><td>WVDNR Clearance</td></tr> <tr><td>SFWS Clearance</td></tr> </table>	SHPO Clearance	WVDEP Storm Water Clearance	COE Clearance	WVDNR Clearance	SFWS Clearance	<p>I hereby certify the information contained on this approval form is true and accurate, made in complete compliance with this grant, and meets all Special Award Conditions (SAC), including but not limited to; signage, environmental assessment, <u>Davis Bacon</u>, etc.</p> <p style="text-align: center;"> <span style="float: right; margin-left: 20px;">5-18-11</span> </p> <p>Signature: <u>Teresa Schuller, Environmental Project Manager</u> <span style="float: right;">Date</span></p>
SHPO Clearance						
WVDEP Storm Water Clearance						
COE Clearance						
WVDNR Clearance						
SFWS Clearance						

**DO NOT WRITE BELOW THIS LINE - GIT and WVOT use ONLY**

Approved:		5-19-11
	Signature: <u>WVOT John D. Dunlap, Director Infrastructure Design and Operations</u>	Date
Approved:		5/19/11
	Signature: <u>GIT Michael L. Todorovich, Project Investigator/Project Director</u>	Date