

**Location Construction Request (LCR) and Approval Form**

This approval form is a **REQUIREMENT** and approval must be obtained from the Grant Implementation Team (GIT) **PRIOR TO COMMENCEMENT OF ANY AND ALL CONSTRUCTION**. Failure to obtain this signed approval for fiber could result in a revoking of the grant monies and fines with the various state and federal agencies.

**\*\*All Community Anchor Institutions (CAIs) location construction requests (LCRs) must be submitted to [BTOP\\_LCR@wv.gov](mailto:BTOP_LCR@wv.gov) for approval. Upon receipt, the request will first be compared to the EA for compliance. Once the Special Awards Conditions are confirmed, it will be considered for approval by the GIT and WVOT.\*\***

Community Anchor Institution (CAI) Tenant:	WAYNE COUNTY PUBLIC LIBRARY	County:	WAYNE
Customer:	State of WV - BTOP Funding		
LCR #:	BB50A25	FTR Project #:	1208712
State Contact:	Cindy Smith	FTR Contact:	SHANNON HOBBS
Telephone #:	304.957.6905	Telephone #:	304-522-7592

Address:		1200 OAK STREET			Building Type: (Select from drop-down):		Permanent Governmental			
CO:		HUNTINGTON WEST Footage to CO = 20169'			GPS Start:	LAT:38.39914 LONG:-82.57458		Right of Way Considerations:		
GPS Stop:					LAT:38.39981 LONG:-82.57454					
Brief description of the special construction work.										
FRONTIER TO PROVIDE 48 FIBERS TO RDP AT THE LIBRARY										
Pathways (existing or new)										
Description	Acct code	Footage / Quantity	Material Investment	Engineering Dollars	Placing Dollars	Splicing Dollars	Vendor/ Contractor	Total	Reinforcement/Reusability	
Poles	1C	1	New	\$454	\$2,069	\$0	\$0	\$606	\$3,129.20	100% reusable non-feeder route
Aerial Fiber	82C	976	New	\$1,359	\$1,938	\$1,965	\$20,524	\$0	\$25,784.97	100% reusable feeder route
Entrance Fiber	82C	288	New	\$985	\$7,004	\$2,607	\$7,968	\$558	\$19,122.18	100% reusable non-feeder route
								\$0.00	\$0.00	Entrance cable
								\$0.00	\$0.00	Entrance cable
								\$0.00	\$0.00	Entrance cable
								\$0.00	\$0.00	Entrance cable
								\$0.00	\$0.00	Entrance cable
								\$0.00	\$0.00	Entrance cable
								\$0.00	\$0.00	Entrance cable
								\$0.00	\$0.00	Entrance cable
<b>TOTAL</b>		<b>1,264</b>		<b>\$2,797.31</b>	<b>\$11,012</b>	<b>\$4,572</b>	<b>\$28,492</b>	<b>\$1,163.76</b>	<b>\$48,036.35</b>	

**BTOP Specific Information:**

Breakdown of Material Investment	Fiber Counts:	Additional Comments: (include location where fiber is terminated and explanation of discrepancies between planned and actual)
	Broadband use WE20002,7-12 DD,7-216	FIBERS TO BE SPLICED AT MH-B2 AND AT WAYNE CO. PUBLIC LIBRARY TO SUPPORT 48 FIBERS TO RDP AT LIBRARY.
	extra capacity	
216 FIBER & 48 FIBER 1 POLE 1 PUSH BRACE AND 1 FDP		

I hereby certify the estimates contained on this LCR approval form are true and accurate.

*Mark McElroy*  
Signature: Frontier Representative

2/2/2012  
Date

DO NOT WRITE BELOW THIS LINE - EA, GIT and WVOT use ONLY

**Special Award Conditions: (programmatic)**

X	SHPO Clearance
X	WVDEP Storm Water Clearance
NA	COE Clearance
X	WVDNR Clearance
X	USFWS Clearance

I hereby certify the information contained on this approval form is true and accurate, made in complete compliance with this grant, and meets all Special Award Conditions (SAC), including but not limited to: environmental assessment, etc.

*Teresa G. Schuller*  
Signature: Teresa Schuller, Environmental Project Manager

3/5/2012  
Date

Approved: *John D. Dunlap*  
Signature: WVOT John D. Dunlap, Director Infrastructure Design and Operations

3/7/2012  
Date

Approved: X  
Signature: GIT Michael L. Todorovich, Project Investigator/Project Director

3/6/2012  
Date