

Location Construction Request (LCR) and Approval Form

This approval form is a **REQUIREMENT** and approval must be obtained from the Grant Implementation Team (GIT) **PRIOR TO COMMENCEMENT OF ANY AND ALL CONSTRUCTION**. Failure to obtain this signed approval for fiber could result in a revoking of the grant monies and fines with the various state and federal agencies.

**\*\*All Community Anchor Institutions (CAIs) location construction requests (LCRs) must be submitted to [BTOP\\_LCR@wv.gov](mailto:BTOP_LCR@wv.gov) for approval. Upon receipt, the request will first be compared to the EA for compliance . Once the Special Awards Conditions are confirmed, it will be considered for approval by the GIT and WVOT.\*\***

Community Anchor Institution (CAI) Tenant:	Clay County 9-1-1			County:	Clay
Customer:	State of WV - BTOP Funding				
LCR #:	BB08A09		FTR Project #:	1205890	
State Contact:	Cindy Smith		FTR Contact:	Jason Anderson	
Telephone #:	304.957.6905		Telephone #:	304.344.7232	

Address:		261 Main St, Clay, WV 25043				Building Type: (Select from drop-down):				
		GPS Start:	38.460100 -81.077234		Multi-tenant Building					
CO:	Clay	GPS Stop:	38.459463 -81.079364		Right of Way Considerations:					
Brief description of the special construction work. This project places 800' of fiber cable from the Clay Central Office to the Clay County 911 Center.										
Description	Acct code	Footage / Quantity	Pathways (existing or new)	Material Investment	Engineering Dollars	Placing Dollars	Splicing Dollars	Vendor/ Contractor	Total	Reinforcement/Reusability
Aerial Fiber	2421	757	Existing	\$2,542	\$421	\$0	\$0	\$1,784	\$4,745.63	
Entrance Fiber	2423	43	Existing	\$154	\$25	\$0	\$0	\$108	\$287.41	
									\$0.00	
									\$0.00	
									\$0.00	
									\$0.00	
									\$0.00	
									\$0.00	
									\$0.00	
									\$0.00	
									\$0.00	
									\$0.00	
									\$0.00	
									\$0.00	
TOTAL		800		\$2,695.44	\$446	\$0	\$0	\$1,891.60	\$5,033.04	

BTOP Specific Information:

Breakdown of Material Investment	Fiber Counts:		Additional Comments: (include location where fiber is terminated and explanation of discrepancies between planned and actual)
	Broadband use	1-6	
	extra capacity	7-48	
800' of 48 ct fiber cable and 1 wall mount fiber terminal			

I hereby certify the estimates contained on this LCR approval form are true and accurate.

Signature:

10/24/2011

Frontier Representative

Date

DO NOT WRITE BELOW THIS LINE - EA, GIT and WVOT use ONLY

Special Award Conditions: (programmatic)

NA	SHPO Clearance
NA	WVDEP Storm Water Clearance
NA	COE Clearance
X	WVDNR Clearance
X	USFWS Clearance

I hereby certify the information contained on this approval form is true and accurate, made in complete compliance with this grant, and meets all Special Award Conditions (SAC), including but not limited to: environmental assessment, etc.

Signature:

10/26/2011

Teresa Schuller, Environmental Project Manager

Date

Approved:

Signature: WVOT John D. Dunlap , Director Infrastructure Design and Operations

10/31/2011

Date

Approved:

X

Signature: GIT Michael L. Todorovich , Project Investigator/Project Director

10/27/2011

Date